
March 11, 2003 
All TOC Contractors, 
All of the drawings and specifications for the latrine project are available on the website 
at: http://www.ct.ngb.army.mil/ebs/.  The solicitation number is DAHA06-03-R-
0008.  All drawings have an extension of .dwf.  They are full size drawings.  Please let 
me know via e-mail, if you have any problems downloading the files. 
Please register at the site so that I may send any changes or updates to those that are 
interested in this project. 
The concept of these projects is as a Troop Labor project. Essentially you would be 
responsible for all General Contractor issues and we would provide all the labor and labor 
supervision. Our concept includes that you would be responsible for doing the bill of 
materials estimates, ordering the materials, scheduling deliveries, storing materials, rental 
of equipment, forms, scaffolding etc. all the things necessary to prosecute the project, 
minus the labor. Essentially you would be contracting out your home and field office 
overhead, minus your labor and payroll clerks. Also, if the troops do not finish the 
projects by August we will negotiate with the GC to complete the projects for us after the 
troops are gone. Required specifications over and above the TOC base specs are indicated 
on the drawings.  The additional latrine specs will be used in conjunction with the base 
specs.  Where there are discrepancies between the base specs and the additional latrine 
specs, the latrine specs will take precedence. 
A site super is expected to be on-site from the GC.  The site super would coordinate 
directly with the commander of the troops (i.e. foreman).  Liability for work injuries 
resides with the government.  These troops will be on Federal Status and will be self 
insured by the Government. 
 
There are two construction sites on Stones Ranch for this project. 
 

The MOUT site is accessed via a dirt/gravel road on a hill.  The residences will be 
constructed in this area.  There is no electricity at this site 
 

 Perry Park is located near the entrance to SRMR.  The latrine will be constructed 
in this area.  There is electricity at this site. 
 
The contractor will provide heavy equipment and compactors. 
 
The contractor is not required to provide any facilities, office trailers, storage boxes, 
telephones, fax, or computers. 
 
The Government will provide temporary toilets. 
 
There will be some experienced tradesmen working that possess the necessary 
background/training/certification/safety training, required to operate the various 
equipment. 

http://www.ct.ngb.army.mil/ebs/


There is a pre-bid conference scheduled for Monday, March 17 at 2:00 PM in room 323 
of the Hartford Armory, 360 Broad Street, Hartford, CT. 
 
 
 
CLIN 0001 – LATRINE BUILDING B – 1 EA 
 
Vertical construction of one new latrine building at the Perry Park site located at SRMR, 
East Lyme, CT.  The structure is delineated on Project Drawings EL0305 
 
CLIN 0002 – SITE RESIDENCES – 3 EA 
 
Construction of three new residence buildings at the MOUT site located at SRMR, East 
Lyme, CT.  Three non-rubbled residences, Project Drawing EL0302. 
 

1. Horizontal construction of foundation 
2. Vertical construction of walls and roof 

 
CLIN 0003 – SITE RESIDENCE RUBBLED – 1 EA 
 
Construction of one new residence building at the MOUT site located at SRMR, East 
Lyme, CT.  One rubbled residence, Project Drawing EL0303. 
 

1. Horizontal construction of foundation 
2. Vertical construction of walls and roof 
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